
ADDENDUM NUMBER 1

TO: All Plans Holders

PROJECT NAME: Repairs on SR93 (I-275) on the Sunshine Skyway Bridge in
Pinellas/Hillsborough/Manatee counties.

.

FINANCIAL PROJECT NUMBER: 42348015201

DISTRICT CONTRACT NO: E-7G73

COUNTIES: Pinellas, Hillsborough, and Manatee

A scheduled pre-bid meeting was held February 22, 2011. As a result of this meeting and also in
response to questions placed on the Question and Answer Website, the following information
and attachments constitute Addendum #1 for the above contract.

Items clarified in plans during pre-bid meeting:

1. Sheet B1-11 and B1-13: The inspection anchors shall be proof loaded to 5 kips (not 5000
kips).

Questions from pre-bid meeting:

1) Please clarify location of debris in columns and estimated amount of debris.

Response: It is estimated that the total amount of existing construction debris in the
columns is approximately 80 cubic yards and is mainly located in the four pylon
columns at Piers 111 and 112. Further clarification of work is stated in Note J on
Sheet B1-10.

Sheet B-3: Scope of Work item #2. The “removal of existing construction debris at
bottom of columns in Piers 107 thru 116” shall be revised to “removal of existing
construction debris attached to column interior walls and loose material at bottom of
columns in Piers 107 thru 116.”

2) Specifications (pages 7 and 8) – INSPECTION: The specs state that two utility boats
need to be provided and maintained throughout the life of the Contract. Can the utility
boats be provided and maintained only while the contract is working over water?

Response: One utility boat, meeting the provisions of the specifications, will be
required when marine work is underway.

3) TSP T100: Section T100-1.2.2 states that the estimated repair cost of the ATR System is
$2900. What happens if the cost exceeds the stated amount?

Response: The Department will cover the repair cost in excess of $2900. The
Department will not cover any excess costs for pick-up, delivery or coordination.



4) Sheet B1-29: Clarify jacking load of 85 kips.

Response: The jacking load was based on two jacks per diaphragm. For clarification,
the jacking load shall be 135 kips per beam line. (Also see item 7 below)

5) Can the Contractor store materials at the South Rest Area?

Response: Sheet B-3, Note N states that “for landside storage, the Contractor shall
submit a request detailing the location, area and time period to the Engineer for
approval.” Permission must be granted from the Department which maintains the
applicable rest area.

6) The project states that there is a flexible start of 15 days. Is there a procurement period?
The contractor won't be able to get all the necessary bearings, hatches, conduit, wire, etc
in 15 days. Would a procurement period of 120 days be allowed?

Response (3/2/11): An addendum will be issued prior to letting changing the
acquisition time from 15 days to 90 days.

7) Part A: Drawing B1-31 note 2 states "Procedures for jacking of the segmental
superstucture is contained in Appendix A of the "manual for inspection & maintenance of
the Sunshine Skyway bridge" - Can you please supply us with a copy of that procedure?

Response (3/2/11): The requested jacking details are available for download at the
following URL: ftp://ftp.dot.state.fl.us/LTS/D7/d7bidquestions/423480-1/

Part B. Does anyone have pictures for the jacking steel for the piers that was used the
previous contract?

Response (3/2/11):
A proposed Jacking Frame detail that was previously used is available for download at
the following URL: ftp://ftp.dot.state.fl.us/LTS/D7/d7bidquestions/423480-1/
However it should be noted that the contractor’s jacking plans and calculations must
meet the requirements of the specifications and plan notes (e.g. B-3, B1-29, B1-30 and
B1-31).

8) The traffic control notes allow the contractor to close the inside lane to perform
installation of the access hatches in the median and the outside lanes to install the access
work on the piers during off peak time - Sheet B-6. Note 5 Sheet B-5 states that lane
closures are not allowed during peak hours of 6:30 am to 7:30pm. The contractor who is
currently working on the Skyway Bridge has had the inside lanes closed 24/7 and is
working during the day. Will the contractor on this project be allowed to perform the
work with the same set and times as the current Contractor without having to remove and
reinstall the lane closure set up everyday? We feel that it will be in the best interest of the
State (cheaper and safer), the Contractor (safer) and for the traveling public (safer) to
allow the work to be performed during the day with the MOT lane closures to stay up
24/7 until the work in that area is completed (no blinding lights for the night time
traveling public and no employee's in the roadway putting up and removing cones, signs,
etc.)Plus its only fair since the current contractor gets to do it. In addition by allowing the
work to be performed during the day the Contractor's work can be more accurate.





FLORIDA DEPARTMENT OF TRANSPORTATION 
BRIDGE MANAGEMENT SYSTEM 

BRIDGE INSPECTION REPORT ADDENDUM 
BRIDGE ID:    150189   PAGE:  A218 OF A269 
DISTRICT: 07 TAMPA   INSPECTION DATE:  09/30/10 
______________________________________________________________________________________ 

Photos
 Element 205 R/Conc Column 

Unit 0

PHOTO 0-112:  205 R/CONC COLUMN 
Typical trash and construction debris at the bottom 

of the columns at Piers 111 & 112. 

WORK ORDER RECOMMENDATION:  P3 WO 
Remove loose form material & debris from inside of Pier Columns 111 & 112.  20MH 
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 Element 205 R/Conc Column 

Unit 0

PHOTO 0-113:  205 R/CONC COLUMN 
Typical forming material left in-place at the top segment. 

WORK ORDER RECOMMENDATION: 
Refer to Photo 0-112. 








